Minority-Owned Business Addendum to General Conditions of Contract Between County and Contractor
A. This contract is subject to the Montgomery County Code and the Montgomery County Procurement Regulations
regarding participation in the Minority-Female-Disabled Person (MFD) procurement program.
B. Contractor must subcontract a percentage goals listed below of the total dollar value of the contract, including all
modifications and renewals, to certified minority owned businesses. The MFD subcontracting goal may be waived
under appropriate circumstances by submission of a letter to the Minority Business Program Manager. The letter must
explain why a waiver is appropriate. The Director of the Office of Procurement or designee may waive, in whole or in
part, the MFD subcontracting goal if the Director determines that a waiver is appropriate under Section 7.3.3.5 of the
Montgomery County Procurement Regulations. In determining if a waiver should be granted, the Director may
require the Contractor to submit additional information; the Director may require the Contractor to submit some or all
of this information on forms approved by the Director.
For Goals by each purchasing category, please refer to www.montgomerycountymd.gov/mfd
C. The attached MFD Subcontractor Performance Plan, which must be approved by the Director, is an integral part
of the contract between County and Contractor. In a multi-term contract, Contractor must submit a MFD Subcontract
Performance Plan to be in effect for the life of the contract, including any renewal or modification.
D. Contractor must include in each subcontract with a minority owned business a provision that requires the use of
binding arbitration with a neutral arbitrator to resolve disputes between the Contractor and the minority owned
business subcontractor. This arbitration provision must describe how the cost of dispute resolution will be
apportioned; the apportionment must not, in the judgment of the Director, attempt to penalize a minority owned
business subcontractor for filing an arbitration claim.
E. County approval of the MFD Subcontractor Performance Plan does not create a contractual relationship between
the County and the minority owned business subcontractor.
F. Contractor must notify and obtain prior written approval from the Director regarding any change in the MFD
Subcontractor Performance Plan.
G. Before receiving final payment under this contract, Contractor must submit documentation showing compliance
with the MFD Subcontracting Performance Plan. Documentation may include, at the direction of the Director,
invoices, copies of subcontracts with minority owned businesses, cancelled checks, affidavits executed by minority
owned business subcontractors, waivers, and arbitration decisions. The Director may require Contractor to submit
periodic reports on a form approved by the Director. The Director may conduct an on-site inspection for the purpose
of determining compliance with the MFD Subcontractor Performance Plan. If this is a multi-term contract, final
payment means the final payment due for performance rendered for each term of the contract.
If the Contractor fails to submit documentation demonstrating compliance with the MFD Subcontractor Performance
Plan, to the satisfaction of the Director, after considering relevant waivers and arbitration decisions, the Contractor is
in breach of this contract. In the event of a breach of contract under this addendum, the Contractor must pay to the
County liquidated damages equal to the difference between all amounts the Contractor has agreed under its Plan to pay
minority owned business subcontractors and all amounts actually paid minority owned business subcontractors with
appropriate credit given for any relevant waiver or arbitration decision. Contractor and County acknowledge that
damages which would result to the County as a result of a breach under this addendum are difficult to ascertain, and
that the liquidated damages provided for in this addendum are fair and reasonable in estimating the damage to the
County of a breach of this addendum by Contractor. In addition, the County may terminate the contract. As the result
of a breach under this addendum, The Director of the Office of Procurement must find the Contractor non-responsible
for purposes of future procurement with the County for the ensuing three years.
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